Republic of the Philippines
Province of Bohol
MUNICIPALITY OF TUBIGON

OFFICE OF THE MUNICIPAL WATERWORKS SYSTEM

BILL OF QUANTITIES

NAME OF PROJECT: CONSTRUCTION OF PRODUCTION WELL
LOCATION: ILIJAN NORTE

SOURCE OF FUND: Trust Fund
APPROPRIATION: 1,000,0000

Area of Pumphouse: 2.5mtrs. X 2.0 mtrs.
Contract Period: 90 days

SCOPE OF WORK TO BE DONE:

ITEM DESCRIPTION QTy Unit Cost Amount
| CONSTRUCTION OF PRODUCTION WELL

a) Drilling of 350mm @ x 55m bore hole

b) Installation of PVC casing, 200mm & 55 mm{@

c¢) Gravel Pack 4 cu.m.

d) Cement Grouting around Casing 1 /ot
] CONSTRUCTION OF PUMP HOUSE

a) Structural excavation 1ot

b) Structural Concrete 3.3 cu.m.

¢) wood & masonry works 2.5mx2m
]| ELECTRICAL INSTALLATION 1 /ot
v INSTALLATION OF PUMP POWER SUPPLY 1 /ot
\' PROJECT BILLBOARD 1lot

TOTAL COST

(Pesos) Amount in Words:
Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder




ITEM NO.1 : CONSTRUCTION OF PRODUCTION WELL

ACTIVITY A: DRILLING OF 350mm (@ BORE HOLE
QUANTITY: 55 METERS

Description Unit QTryY Unit Cost Amount
DIRECT COST
A. Materials (NONE)
B. MAN POWER
1- CONSTRUCTION FOREMAN DAYS 20
6- LABORERS DAYS 20
TOTAL "B"
C. EQUIPMENT
1-TRUCK MOUNTED DRILLING MACHINE DAYS 20
TOTAL"C"
TOTAL DIRECT COST
INDIRECT COST:
1. Profit (10%)
2. Overhead/ Contingencies (5%)
3. Tax[Vat & Withholding tax] (10%)
Total Indirect Cost
Total Activity Cost
ACTIVITY B: INSTALLATION OF 200mm @ PVC CASING
QUANTITY: 55.00 METERS
DESCRIPTION UNIT QTy UNIT COST | AMOUNT
DIRECT COST
A) MATERIALS
200mm @ X 4m, PVC THREADED LENGTH 14
TOTAL "A"
B) MAN POWER
1- CONSTRUCTION FOREMAN DAYS
6- LABORERS DAYS
TOTAL "B"
C) EQUIPMENT
1- TRUCK MOUNTED DRILLING MACHINE DAYS 1
TOTAL "C"
TOTAL DIRECT COST (A+B+C)
INDIRECT COST:
1. Profit (10%)
2. Overhead/ Contingencies (5%)
3. Tax[Vat & Withholding tax] (10%)

Total Indirect Cost

Total Activity Cost

(Pesos) Amount in Words:

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:




ACTIVITY C: GRAVEL PACK
QUANTITY: 4 cu.M.

Description Unit | QTY | Unit Cost Amount
DIRECT COST
A. Materials
GRAVEL, 3/4"@ cu.m 4
Total "A"
B. MAN POWER
1- CONSTRUCTION FOREMAN DAYS 2
4- LABORERS DAYS
TOTAL "B"
C. EQUIPMENT (NONE) | |
TOTAL DIRECT COST
INDIRECT COST:
1. Profit (10%)
2. Overhead/ Contingencies (5%)
3. Tax[Vat & Withholding tax] (10%)
TOTAL INDIRECT COST
TOTAL ACTIVITY COST
ACTIVITY D: CEMENT GROUTING OF ANNULUS AROUND CASING
QUANTITY: 1LOT
DESCRIPTION UNIT QTY | UNIT COST | AMOUNT
DIRECT COST
A) MATERIALS
Portland Cement bags 5
Sand (Approved Source) m’ 0.5
Crushed gravel m’ 1
TOTAL"A"
B) MAN POWER
1- CONSTRUCTION FOREMAN |DAYS
4- LABORERS DAYS
TOTAL "B"

C) EQUIPMENT (NONE) | |

TOTAL DIRECT COST

INDIRECT COST:

1. Profit (10%)

2. Overhead/ Contingencies (5%)

3. Tax[Vat & Withholding tax] (10%)

TOTAL INDIRECT COST

TOTAL ACTIVITY COST
(Pesos) Amount in Words:
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder




ITEM NO.2 : CONSTRUCTION OF PUMP HOUSE

ACTIVITY A: Structural Excavation

Description Unit | QTY [UnitCost| Amount
A. Materials (None)
B) MAN POWER
1- CONSTRUCTION FOREMAN days 1
2- Laborers days 1

"Total B"

TOTAL DIRECT COST

Indirect Cost:

Profit (10%)

Overhead/Contigencies (5%)

Tax[VAT & Witholding Tax] (10%)

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)

ACTIVITY B: STRUCTURAL CONCRETE
Quantity: 3.3 m>
A. Materials
Portland Cement bags 33
Sand (Approved Source m3 1.5
Gravel (3/40) m3 3
12mm@ x 6m, def.bars length 12
10mm@ 6m, def bars length 50
G.l tie wire #16 kg. 10
TOTAL"A"
B) MAN POWER
1 - CONSTRUCTION FOREMAN days 7
1 - Steel man days 7
5 - LABORERS days 7
1- Mason days 7
TOTAL "B"

TOTAL DIRECT COST (A+B)

Indirect Cost:

Profit (10%)

Overhead/Contigencies (5%)

Tax[VAT & Witholding Tax] (10%)

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)

(Pesos)

Submitted by:

Amount in Words:

Name of the Representative of the Bidder

Date:

Position

Name of the Bidder




Activity C.: WOOD AND MASONRY
2.5 MTRS. X 2MTRS

Description Unit QTY | Unit Cost Amount
A. Materials
4' X8' X 1/4" MAR. PLYWOOD sheet 24
2" X 2" X8', GEMELINA pcs. 30
2" X 6X8', GOOD LUMBER, KILN DRIED S4S pcs. 3
DOOR KNOB set 1
HINGES 1 1/2" X3" sets 3
C.W. ASSORTED NAILS (1%, 2 ,3) kg 15
PORTLAND CEMENT bags 25
SAND(APPROVED SOURCE) m? 2
100mm THK HOLLOW BLOCKS pcs. 300
200mm X 200mm LOUVER BLOCKS pcs. 76
10mm @ x 6m, def.bars length 20
G.l tie wire kg 2
Latex Paint gal 1
Lacquer Thinner bot 1
Paint Brush, 100mm pcs. 2
100mm@ x 3.00meter sanitary pipe pc. 1
75mm@ x 90° Elbow san, pipe pc 1
TOTAL"A"
B) MAN POWER
1- CONSTRUCTION FOREMAN days 10
1 - MASON/CARPENTER days 16
2 - LABORERS days 16
TOTAL "B"
TOTAL DIRECT COST (A+B)
Indirect Cost
Profit (10%)
Overhead/Contigencies (5%)
Tax[VAT & Witholding Tax] (10%)

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)

(Pesos) Amount in Words:

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:




Item lll: ELECTRICAL Installation

Description Unit | QTY [ Unit Cost Amount
A. Materials
Secondary Rack, 3 Phase pcs. 2
TW copper wire #6 m 120
ELECTRICAL WIRE, # 16AWG Im 15
ELECTRICAL WIRE, # 10AWG Im 6
2"@ SERVICE ENTRNCE CAP pc 1
100AMPS, MAIN BREAKER, 3 PHASE pc 1
JUNCTION BOX pcs. 2
2-GANG SERVICE OUTLET pcs. 2
2-GANG SWITCH pcs. 2
ELECTRICAL CONDUIT pipe , 63mm x 3m pcs. 3
Male threaded adaptor, 63mm 4 4
BULB, 5S0WATTS 2 2
TOTAL "A"
B) MAN POWER
1- CONSTRUCTION FOREMAN days 1
1- ELECTRICIAN days 2
2- LABORERS days 2
TOTAL "B"
TOTAL DIRECT COST (A+B)
INDIRECT COST:
1- PROFIT 10%
2. OVERHEAD/ CONTIGENCIES 5%
3 - TAX (VAT & WITHHOLDING TAX) 10%

TOTAL INDIRECT COST

TOTAL ITEM COST (DIRECT COST + INDIRECT COST)

Item IV: Installation of Pump Power Supply lot 1
TOTAL ITEM COST
(Pesos) Amount in Words:
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder




Item V Project Billboard (4'x8' Tarpaulin with standard markings)

Description Unit | QTY | Unit Cost Amount
A. Materials
2" x3"x 12' Lumber pcs. 4
2" x 3" x 10' Lumber pcs. 8
CWN #3" kg 1
CWN #2 " kg 1
Finishing Nails, #2" kg 1
Tarpaulin w/ standard billboard Markings (4x8) pc. 1
1/4" x 4' x 8' marine plywood sht 1
TOTAL "A"
B) MAN POWER
1- Construction Foreman day 1
1- Carpenter days 2
1 - Laborer days 2
TOTAL "B"

TOTAL DIRECT COST (A+B)

INDIRECT COST:

1. Profit (10%)

2. Overhead/ Contingencies (5%)

3. Tax[VAT & Withholding Tax] (10%)

TOTAL INDIRECT COST

TOTAL ITEM COST (DIRECT COST + INDIRECT COST)

(Pesos) Amount in Words:

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:




