
Republic of the Philippines

Province of Bohol

MUNICIPALITY OF TUBIGON

OFFICE OF THE MUNICIPAL WATERWORKS SYSTEM

NAME OF PROJECT:  CONSTRUCTION OF PRODUCTION WELL

LOCATION: ILIJAN NORTE

SOURCE OF FUND: Trust Fund

APPROPRIATION: 1,000,0000

Area of Pumphouse:  2.5mtrs. X 2.0 mtrs.

Contract Period: 90 days

SCOPE OF WORK TO BE DONE:

ITEM DESCRIPTION QTY Unit Cost Amount
I CONSTRUCTION OF PRODUCTION WELL

a) Drilling of 350mm Ø x 55m bore hole

b) Installation of PVC casing, 200mm Ø 55 mmØ

c) Gravel Pack 4 cu.m.

d) Cement Grouting around Casing 1 lot

II CONSTRUCTION OF PUMP HOUSE

a) Structural excavation 1 lot

b) Structural Concrete 3.3 cu.m.

c) wood & masonry works 2.5m x 2m

III ELECTRICAL INSTALLATION 1 lot

IV INSTALLATION OF PUMP POWER SUPPLY 1 lot

V PROJECT BILLBOARD 1 lot

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Name of the Bidder

BILL OF QUANTITIES

TOTAL COST

Position



ITEM NO.1 : CONSTRUCTION OF PRODUCTION WELL

ACTIVITY  A:  DRILLING OF 350mm Ø BORE HOLE

QUANTITY: 55 METERS

Description Unit QTY Unit Cost Amount
DIRECT COST

A. Materials  (NONE)
B. MAN POWER

        1- CONSTRUCTION FOREMAN DAYS 20

        6- LABORERS DAYS 20

C. EQUIPMENT

        1 -TRUCK MOUNTED DRILLING MACHINE DAYS 20

INDIRECT COST:

                               1. Profit (10%)

                                2.  Overhead/ Contingencies (5%)

                               3.  Tax[Vat & Withholding tax] (10%)

ACTIVITY B: INSTALLATION OF 200mm Ø PVC CASING

QUANTITY: 55.00 METERS
DESCRIPTION UNIT QTY UNIT COST AMOUNT

DIRECT COST

                   A) MATERIALS

                                  200mm Ø X 4m, PVC THREADED LENGTH 14

                   B) MAN POWER 

                                   1- CONSTRUCTION FOREMAN DAYS 1

                          6- LABORERS DAYS 1

                   C) EQUIPMENT

                                   1- TRUCK MOUNTED DRILLING MACHINE DAYS 1

INDIRECT COST:

                               1. Profit (10%)

                                2.  Overhead/ Contingencies (5%)

                               3.  Tax[Vat & Withholding tax] (10%)

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

TOTAL "B"  

TOTAL "C"
TOTAL DIRECT COST (A+B+C)

Total Indirect Cost

Total Activity Cost

TOTAL "B"

TOTAL "C"

TOTAL DIRECT COST

Total Indirect Cost

Total Activity Cost

TOTAL "A" 



ACTIVITY C:  GRAVEL PACK

QUANTITY: 4 cu.M.

Description Unit QTY Unit Cost Amount
DIRECT COST

A. Materials 
GRAVEL, 3/4"Ø cu.m 4

B. MAN POWER

        1- CONSTRUCTION FOREMAN DAYS 2

        4- LABORERS DAYS 3

C. EQUIPMENT (NONE)

INDIRECT COST:

                               1. Profit (10%)

                                2.  Overhead/ Contingencies (5%)

                               3.  Tax[Vat & Withholding tax] (10%)

ACTIVITY D: CEMENT GROUTING OF ANNULUS AROUND CASING

QUANTITY: 1LOT
DESCRIPTION UNIT QTY UNIT COST AMOUNT

DIRECT COST

                   A) MATERIALS

                                    Portland Cement bags 5

                                    Sand (Approved Source) m3
0.5

                                    Crushed gravel m3
1

                   B) MAN POWER 

                                   1- CONSTRUCTION FOREMAN DAYS 1

                          4- LABORERS DAYS 1

                   C) EQUIPMENT (NONE)

INDIRECT COST:

                               1. Profit (10%)

                                2.  Overhead/ Contingencies (5%)

                               3.  Tax[Vat & Withholding tax] (10%)

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

TOTAL "B"  

TOTAL DIRECT COST 

                                              TOTAL INDIRECT COST

TOTAL ACTIVITY COST

Total "A"

TOTAL "B"

TOTAL DIRECT COST

                                              TOTAL INDIRECT COST

TOTAL ACTIVITY COST

TOTAL "A"  



ITEM NO.2 : CONSTRUCTION OF PUMP HOUSE

ACTIVITY A: Structural Excavation

Description Unit QTY Unit Cost Amount
A. Materials  (None)

B) MAN POWER

             1- CONSTRUCTION FOREMAN days 1

             2- Laborers days 1

Indirect Cost:

Profit (10%)

Overhead/Contigencies (5%)

Tax[VAT & Witholding Tax] (10%)

ACTIVITY B: STRUCTURAL CONCRETE

Quantity: 3.3 m3

A. Materials 

                   Portland Cement bags 33

                  Sand (Approved Source m3 1.5

                   Gravel (3/4Ø) m3 3

                   12mmØ x 6m, def.bars length 12

                   10mmØ 6m, def bars length 50

                  G.I tie wire #16 kg. 10

B) MAN POWER

              1 - CONSTRUCTION FOREMAN days 7

              1 - Steel man days 7

              5 - LABORERS days 7

               1 - Mason days 7

Indirect Cost:

Profit (10%)

Overhead/Contigencies (5%)

Tax[VAT & Witholding Tax] (10%)

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)

TOTAL "A"

TOTAL "B"

TOTAL DIRECT COST (A+B)

                        "Total B"

TOTAL DIRECT COST



Activity C.: WOOD AND MASONRY

2.5 MTRS. X 2MTRS
Description Unit QTY Unit Cost Amount

A. Materials 

4' X8' X 1/4" MAR. PLYWOOD sheet 24

2" X 2" X8', GEMELINA pcs. 30

2" X 6X8', GOOD LUMBER, KILN DRIED S4S pcs. 3

DOOR KNOB set 1

HINGES 1 1/2" X3" sets 3

C.W. ASSORTED NAILS (1½, 2 ,3) kg 15

PORTLAND CEMENT bags 25

SAND(APPROVED SOURCE) m3
2

100mm THK HOLLOW BLOCKS pcs. 300

200mm X 200mm LOUVER BLOCKS pcs. 76

10mm Ø x 6m, def.bars length 20

G.I tie wire kg 2

Latex Paint gal 1

Lacquer Thinner bot 1

Paint Brush, 100mm pcs. 2

100mmØ x 3.00meter sanitary pipe pc. 1

75mmØ x 90⁰ Elbow san, pipe pc 1

B) MAN POWER

              1 - CONSTRUCTION FOREMAN days 10

              1 - MASON/CARPENTER days 16

              2 - LABORERS days 16

Indirect Cost

Profit (10%)

Overhead/Contigencies (5%)

Tax[VAT & Witholding Tax] (10%)

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

TOTAL "A"

TOTAL "B"

TOTAL DIRECT COST (A+B)

Total Indirect Cost

Total Activity Cost (Direct Cost & Indirect Cost)



Item III: ELECTRICAL Installation

Description Unit QTY Unit Cost Amount

A. Materials 

Secondary Rack, 3 Phase pcs. 2

TW copper wire #6 m 120

ELECTRICAL WIRE, # 16AWG lm 15

ELECTRICAL WIRE, # 10AWG lm 6

2"Ø SERVICE ENTRNCE CAP pc 1

100AMPS, MAIN BREAKER, 3 PHASE pc 1

JUNCTION BOX pcs. 2

2-GANG SERVICE OUTLET pcs. 2

2-GANG SWITCH pcs. 2

ELECTRICAL CONDUIT pipe , 63mm x 3m pcs. 3

Male threaded adaptor, 63mm 4 4

BULB, 50WATTS 2 2

B) MAN POWER

             1- CONSTRUCTION FOREMAN days 1

             1- ELECTRICIAN days 2

             2- LABORERS days 2

INDIRECT COST:

              1 - PROFIT                                                              10%

              2.  OVERHEAD/ CONTIGENCIES                       5%

              3 - TAX (VAT & WITHHOLDING TAX)             10%

Item IV: Installation of Pump Power Supply lot 1

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

TOTAL ITEM COST

TOTAL "A"

TOTAL "B"

TOTAL DIRECT COST (A+B)

TOTAL INDIRECT COST

TOTAL ITEM COST (DIRECT COST + INDIRECT COST)



Item V Project Billboard (4'x8' Tarpaulin with standard markings)

Description Unit QTY Unit Cost Amount
A. Materials 

2" x 3" x 12' Lumber pcs. 4

2" x 3" x 10' Lumber pcs. 8

CWN #3" kg 1

CWN #2 " kg 1

Finishing Nails, #2" kg 1

Tarpaulin w/ standard billboard Markings (4x8) pc. 1

1/4" x 4' x 8' marine plywood sht 1

B) MAN POWER

         1- Construction Foreman day 1

          1- Carpenter days 2

          1 - Laborer days 2

INDIRECT COST:

     1.  Profit (10%)

      2. Overhead/ Contingencies (5%)

      3.  Tax[VAT & Withholding Tax] (10%)

(Pesos) __________________________ Amount in Words: _____________________________________________________

Submitted by:

Name of the Representative of the Bidder Date:

Position

Name of the Bidder

TOTAL "A"

TOTAL "B"

TOTAL DIRECT COST (A+B)

TOTAL INDIRECT COST

TOTAL ITEM COST (DIRECT COST + INDIRECT COST)


