Republic of the Philippines
Province of Bohol
MUNICIPALITY OF TUBIGON

OFFICE OF THE MUNICIPAL WATERWORKS SYSTEM
BILL OF QUANTITIES

NAME OF PROJECT: CONSTRUCTION OF PRODUCTION WELL

LOCATION: Villanueva, Tubigon, Bohol
"FUND: General Fund

SCOPE OF WORK TO BE DONE:

Activity Unit QTyY Unit Cost Amount
| Drilling of 350mm@ bore hole 55 m
Ii Installation of 200mm @ PVC casing 55 m
I Gravel Pack 4 cu.m.
v Cement Grouting 1 lot
Vv Project Billboad 1 lot
TOTAL COST
(Pesos) Amount in Words:
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder




CONSTRUCTION OF PRODUCTION WELL
ACTIVITY I: DRILLING OF 350mm @ BORE HOLE
QUANTITY: 55 METERS

Description Unit QTyY Unit Cost Amount
DIRECT COST
A. Materials (NONE)
B. MAN POWER
1- CONSTRUCTION FOREMAN DAYS 20
6- LABORERS DAYS 20
TOTAL "B"
C. EQUIPMENT
1-TRUCK MOUNTED DRILLING MACHINE DAYS 20
TOTAL"C"
TOTAL DIRECT COST
INDIRECT COST:
1. Profit 10%
2. Overhead/ Contingencies 5%
3. Tax(Vat & Withholding tax) 10%
Total Indirect Cost
Total Activity Cost
ACTIVITY II: INSTALLATION OF 200mm @ PVC CASING
QUANTITY: 55.00 METERS
DESCRIPTION UNIT Qry UNIT COST | AMOUNT
DIRECT COST
A) MATERIALS
200mm @ X 4m, PVC THREADED LENGTH 14
TOTAL "A"
B) MAN POWER
1- CONSTRUCTION FOREMAN DAYS
6- LABORERS DAYS
TOTAL "B"
C) EQUIPMENT
1- TRUCK MOUNTED DRILLING MACHINE DAYS 1
TOTAL "C"
TOTAL DIRECT COST (A+B+C)
INDIRECT COST:
1. Profit 10%
2. Overhead/ Contingencies 5%
3. Tax(Vat & Withholding tax) 10%

Total Indirect Cost

Total Activity Cost

(Pesos) Amount in Words:

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:




ACTIVITY lll: GRAVEL PACK
QUANTITY: 4 cu.M.

Description Unit [ QTY | Unit Cost Amount
DIRECT COST
A. Materials
GRAVEL, 3/4"@ cu.m 4
Total "A"
B. MAN POWER
1- CONSTRUCTION FOREMAN DAYS 2
4- LABORERS DAYS 3
TOTAL "B"
TOTAL DIRECT COST
INDIRECT COST: |
1. Profit 10%
2. Overhead/ Contingencies 5% |
3. Tax(Vat & Withholding tax) 10%
TOTAL INDIRECT COST
TOTAL ACTIVITY COST
ACTIVITY IV: CEMENT GROUTING OF ANNULUS AROUND CASING
QUANTITY: 1LOT
DESCRIPTION UNIT QTY | UNIT COST | AMOUNT
DIRECT COST
A) MATERIALS
Portland Cement bags 5
Sand (Approved Source) m> 0.5
Crushed gravel m> 1
TOTAL "A"
B) MAN POWER
1- CONSTRUCTION FOREMAN [DAYS 1
4- LABORERS DAYS 1
TOTAL "B"
TOTAL DIRECT COST
INDIRECT COST: |
1. Profit 10%
2. Overhead/ Contingencies 5% |
3. Tax(Vat & Withholding tax) 10%

TOTAL INDIRECT COST

TOTAL ACTIVITY COST
(Pesos) Amount in Words:
Submitted by:
Name of the Representative of the Bidder Date:

Position

Name of the Bidder




ACTIVITY V: Project Billboard (4'x8') Tarpaulin with standard markings

Description Unit [ QTY | Unit Cost Amount
A. Materials
2" x3"x12' Lumber pcs. 4
2" x3"x 10' Lumber pcs. 8
CWN #3" kg 1
CWN #2 " kg 1
Finishing Nails, #2" kg 1
Tarpaulin w/ standard billboard Markings (4'x8') pc. 1
1/4" x 4' x 8' marine plywood sht 1
TOTAL"A"
B) MAN POWER
1- Construction Foreman day 1
1- Carpenter days 2
1 - Laborer days 2
TOTAL "B"
TOTAL DIRECT COST (A+B)
INDIRECT COST:
1. Profit (10%)
2. Overhead/ Contingencies (5%)
3. Tax(VAT & Withholding Tax) (10%)

TOTAL INDIRECT COST

TOTAL ITEM COST (DIRECT COST + INDIRECT COST)

(Pesos) Amount in Words:

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:




